DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

HWY : SR 002

TITLE 1SR 2
SKI NNEY CREEK

REVISION NO : 1
REGION NO : 2

WORK ORDER# : OL3514

FI SH PASSAGE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

LOW BI DDER

PI PKIN I NC., DBA PIPKIN
4801 CONTRACTORS DR
E. VENATCHEE 98802- 8688

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001

2ND BI DDER

HENI FI N CONSTRUCTION L. L.C.
3857 HANNEGAN RD

AWARDED ON : May 7 2001

3RD BI DDER

STRI DER CONSTRUCTI ON CO., | N
4721 NORTHWEST DR

PRQJECT 018008 WENATCHEE WA 988073181 BELLI NGHAM WA 982269199 BELLI NGHAM WA 982269019
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -51.53% 110. 56 % 25. 00 %
72, 000. 00 34, 900. 00 -37, 100 151, 601. 00 79, 601 90, 000. 00 18, 000
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 420.00% 0.00% 300. 00 %
5, 000. 00 26, 000. 00 21, 000 5, 000. 00 0 20, 000. 00 15, 000
3 REMOVI NG PAINT LI NE
948. 0000 L.F. 0. 5000 2.0000 300. 00% 0. 5000 0.00% 3. 0000 500. 00 %
474.00 1, 896. 00 1,422 474.00 0 2, 844.00 2,370
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
6581. 0000 C.Y. 7.5000 6. 5000 -13.33% 8. 0000 6.67% 8. 5000 13.33%
49, 357. 50 42,776. 50 -6, 581 52, 648. 00 3,291 55, 938. 50 6, 581
5 EMBANKVENT COMPACTI ON
2716. 0000 C.Y 3. 0000 3. 0000 0.00% 1. 5000 -50.00% 2.0000 -33.33%
8, 148. 00 8, 148. 00 0 4,074.00 -4,074 5, 432. 00 -2,716
DRAI NAGE
6 QUARRY SPALLS
24. 0000 C.Y. 55. 0000 49. 0000 -10.91% 26. 0000 -52.73% 55. 0000 0.00%
1, 320. 00 1,176. 00 - 144 624. 00 -696 1, 320. 00 0
7  STREAMBED MATERI AL
464. 0000 C.Y. 25. 0000 42.0000 68. 00 % 24. 0000 -4.00% 27.0000 8. 00 %
11, 600. 00 19, 488. 00 7,888 11, 136. 00 -464 12,528.00 928
8 ROCK SILLS
96. 0000 C.Y. 20. 0000 42.0000 110.00% 28. 0000 40. 00 % 40. 0000 100. 00 %
1, 920. 00 4,032. 00 2,112 2, 688. 00 768 3, 840. 00 1,920
9  TEMPORARY BY- PASS PI PE 30 IN. DI AM
373. 0000 L.F. 90. 0000 130. 0000 44. 44% 50. 0000 -44. 44 % 100. 0000 11.11%
33, 570. 00 48, 490. 00 14, 920 18, 650. 00 -14, 920 37, 300. 00 3,730
10 FIR TREE
L.S. 33.33% -71.87% 100. 00 %
1, 500. 00 2, 000. 00 500 422.00 -1,078 3, 000. 00 1, 500



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102

VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 03/20/2001
TI ME: 08: 05

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

HY CSR 002 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 2 PI PKIN INC., DBA PIPKIN HENI FI N CONSTRUCTI ON L. L. C. STRI DER CONSTRUCTI ON CO., | N
SKINNEY CREEK FI SH PASSAGE 4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR

01B008 E. WENATCHEE 98802- 8688
PROJECT WENATCHEE WA 988073181 BELLI NGHAM WA 982269199 BELLI NGHAM WA 982269019
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11  WEIR LOGS SYSTEM
2.0000 EACH 3, 230. 0000 1, 200. 0000 -62.85% 300. 0000 -90.71% 750. 0000 -76.78%
6, 460. 00 2, 400. 00 - 4,060 600. 00 -5, 860 1, 500. 00 -4, 960
STRUCTURE
12 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
3748. 0000 C.Y. 8. 5000 9. 0000 5.88% 12. 0000 41.18% 8. 5000 0.00%
31, 858. 00 33, 732.00 1,874 44, 976. 00 13,118 31, 858. 00 0
13 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -85.71% -61.15% 30.95%
42,000. 00 6, 000. 00 - 36, 000 16, 315. 00 - 25, 685 55, 000. 00 13, 000
14 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 1
L.S. 43.59% 54.97 % 28.21%
78, 000. 00 112, 000. 00 34, 000 120, 878. 00 42,878 100, 000. 00 22,000
15 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 2
L.S. 33.33% 38.55% 9.52%
105, 000. 00 140, 000. 00 35, 000 145, 480. 00 40, 480 115, 000. 00 10, 000
16 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 3
L.S. 53.75% 56. 44 % 25. 00 %
80, 000. 00 123, 000. 00 43,000 125, 149. 00 45, 149 100, 000. 00 20, 000
SURFACI NG
17 CRUSHED SURFACI NG TOP COURSE
6000. 0000 TON 10. 5000 13. 2500 26.19% 8. 0000 -23.81% 15. 0000 42.86%
63, 000. 00 79, 500. 00 16, 500 48, 000. 00 - 15, 000 90, 000. 00 27, 000
LI QUI D ASPHALT
18 ASPHALT CRS-2
13. 0000 TON 270. 0000 600. 0000 122.22% 600. 0000 122.22% 600. 0000 122.22%
3,510. 00 7, 800. 00 4,290 7, 800. 00 4,290 7, 800. 00 4,290
ASPHALT CONCRETE PAVEMENT
19 PRI ME COAT AGG.
88. 0000 C.Y. 40. 0000 55. 0000 37.50% 60. 0000 50. 00 % 60. 0000 50. 00 %
3,520. 00 4,840. 00 1, 320 5, 280. 00 1, 760 5, 280. 00 1, 760
20 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
2385. 0000 TON 48. 0000 44,0000 -8.33% 32.0000 -33.33% 43. 0000 -10.42%
114, 480. 00 104, 940. 00 -9, 540 76, 320. 00 - 38, 160 102, 555. 00 -11, 925



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

Bl D CHECK REPORT *

* ok

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001

AWARDED ON : May 7 2001

HY CSR 002 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 2 PI PKIN INC., DBA PIPKIN HENI FI N CONSTRUCTI ON L. L. C. STRI DER CONSTRUCTI ON CO., | N
SKINNEY CREEK FI SH PASSAGE 4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR

01B008 E. WENATCHEE 98802- 8688
PROJECT WENATCHEE WA 988073181 BELLI NGHAM WA 982269199 BELLI NGHAM WA 982269019
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 7000 ACRE 2, 000. 0000 1, 900. 0000 -5.00% 2, 000. 0000 0.00% 1, 800. 0000 -10.00%
1, 400. 00 1, 330. 00 -70 1, 400. 00 0 1, 260. 00 -140
TRAFFI C
22 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1818. 0000 L.F. 10. 5000 10. 0000 -4.76% 5. 0000 -52.38% 9. 5000 -9.52%
19, 089. 00 18, 180. 00 -909 9, 090. 00 -9,999 17,271.00 -1,818
23 TEMPORARY CONC. BARRI ER
9510. 0000 L.F. 6. 0000 10. 0000 66.67% 9. 2000 53.33% 9. 5000 58.33%
57, 060. 00 95, 100. 00 38, 040 87, 492. 00 30, 432 90, 345. 00 33, 285
24 TEMPORARY | MPACT ATTENUATOR
6. 0000 EACH 3, 500. 0000 2, 000. 0000 -42.86% 2, 000. 0000 -42.86% 2, 000. 0000 -42.86%
21, 000. 00 12, 000. 00 -9, 000 12, 000. 00 -9, 000 12, 000. 00 -9, 000
25 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
26 RESETTI NG | MPACT ATTENUATOR
20. 0000 EACH 650. 0000 800. 0000 23.08% 850. 0000 30.77% 800. 0000 23.08%
13, 000. 00 16, 000. 00 3, 000 17, 000. 00 4,000 16, 000. 00 3, 000
27 PAINT LINE
8730. 0000 L.F. 0. 4000 0. 4000 0. 00% 0. 2000 -50.00% 0. 5000 25.00 %
3,492. 00 3,492. 00 0 1, 746. 00 -1,746 4, 365. 00 873
28 PAINTED STOP LI NE
48. 0000 L.F. 3. 0000 3. 0000 0. 00% 4. 5000 50. 00 % 4. 0000 33.33%
144. 00 144. 00 0 216. 00 72 192. 00 48
29  TEMPORARY PORTABLE TRAFFI C SI GNAL SYSTEM
L.S. 66.67% 53.70% 66. 67 %
18, 000. 00 30, 000. 00 12, 000 27, 666. 00 9, 666 30, 000. 00 12, 000
30 TYPE C STEADY- BURN LI GHT
L.S. -93.65% -92.06% -93.65%
12, 600. 00 800. 00 -11, 800 1, 000. 00 -11, 600 800. 00 -11, 800
31 TEMPORARY LI GHT SYSTEM
L.S. 85.71% 100. 00 % 114.29%
7, 000. 00 13, 000. 00 6, 000 14, 000. 00 7,000 15, 000. 00 8, 000



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : OL3514

* ok *

Bl D CHECK REPORT *

* ok

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001

AWARDED ON : May 7 2001

HY CSR 002 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 2 PI PKIN INC., DBA PIPKIN HENI FI N CONSTRUCTI ON L. L. C. STRI DER CONSTRUCTI ON CO., | N
SKINNEY CREEK FI SH PASSAGE 4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR

01B008 E. WENATCHEE 98802- 8688
PROJECT WENATCHEE WA 988073181 BELLI NGHAM WA 982269199 BELLI NGHAM WA 982269019
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 SEQUENTI AL ARROW SI GN
1000. 0000 HR 3. 0000 2.5000 -16.67% 2. 8000 -6.67% 3. 0000 0.00%
3, 000. 00 2, 500. 00 -500 2, 800. 00 -200 3, 000. 00 0
33 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 3, 000. 0000 5, 000. 0000 66.67% 5, 000. 0000 66.67 % 5, 000. 0000 66. 67 %
12, 000. 00 20, 000. 00 8, 000 20, 000. 00 8, 000 20, 000. 00 8, 000
34 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
7650. 0000 HR 2.5000 0. 5000 -80.00% 0. 6000 -76.00% 0. 5000 -80.00%
19, 125. 00 3, 825. 00 - 15, 300 4,590. 00 - 14,535 3, 825. 00 - 15, 300
35 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -26.67% -28.00% -16.67%
6, 000. 00 4, 400. 00 -1, 600 4,320. 00 -1, 680 5, 000. 00 -1, 000
36  TUBULAR MARKER
30. 0000 EACH 40. 0000 30. 0000 -25.00% 36. 0000 -10.00% 30. 0000 -25.00%
1, 200. 00 900. 00 -300 1, 080. 00 -120 900. 00 -300
37 TRAFFI C CONTROL LABOR
900. 0000 HR 32.0000 31. 0000 -3.13% 40. 0000 25.00 % 33. 0000 3.13%
28, 800. 00 27, 900. 00 -900 36, 000. 00 7,200 29, 700. 00 900
38 TRAFFI C CONTROL VEHI CLE
84. 0000 DAY 40. 0000 55. 0000 37.50% 50. 0000 25.00 % 50. 0000 25.00 %
3, 360. 00 4,620.00 1, 260 4, 200. 00 840 4, 200. 00 840
39 TRAFFI C CONTROL SUPERVI SOR
675. 0000 HR 33. 0000 34. 0000 3.03% 40. 0000 21.21% 36. 0000 9.09%
22,275.00 22, 950. 00 675 27, 000. 00 4,725 24, 300. 00 2,025
40 CONSTRUCTI ON SI GNS CLASS A
609. 0000 S. F. 8. 0000 11. 0000 37.50% 11. 0000 37.50% 11. 0000 37.50%
4,872.00 6, 699. 00 1, 827 6, 699. 00 1,827 6, 699. 00 1,827
41  CONSTRUCTION SIGNS TYPE |V OR VI |
410. 0000 S. F. 25. 0000 11. 0000 -56.00% 11. 0000 -56.00% 12. 0000 -52.00%
10, 250. 00 4,510. 00 -5,740 4,510. 00 -5, 740 4,920. 00 -5,330
OTHER | TEMS
42 GRAVEL BACKFI LL FOR FOUNDATI ON CLASS A
412. 0000 C.Y. 20. 0000 19. 0000 -5.00% 12. 0000 -40.00% 32.0000 60. 00 %
8, 240. 00 7,828.00 -412 4, 944.00 -3,296 13, 184. 00 4,944



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001

AWARDED ON : May 7 2001

HY CSR 002 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 2 PI PKIN INC., DBA PIPKIN HENI FI N CONSTRUCTI ON L. L. C. STRI DER CONSTRUCTI ON CO., | N
SKINNEY CREEK FI SH PASSAGE 4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR

01B008 E. WENATCHEE 98802- 8688
PROJECT WENATCHEE WA 988073181 BELLI NGHAM WA 982269199 BELLI NGHAM WA 982269019
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43  CONTRACTOR SURVEYI NG
L.S. -39.39% 4.24% -42.42%
33, 000. 00 20, 000. 00 -13, 000 34, 400. 00 1, 400 19, 000. 00 - 14, 000
44 FORCE ACCOUNT DEWATERI NG SYSTEM
EST. 0. 00% 0.00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
45 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
47 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
48 SPILL PREVENTI ON PLAN
L.S. 200. 00% 290. 00 % -40.00%
1, 000. 00 3, 000. 00 2,000 3, 900. 00 2,900 600. 00 - 400
49 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
990. 0000 L.F. 3. 5000 3. 5000 0. 00% 2.5000 -28.57% 3. 0000 -14.29%
3, 465. 00 3, 465. 00 0 2,475. 00 -990 2,970. 00 - 495
50 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
27.0000 S.Y. 4.5000 2.5000 -44. 44% 15. 0000 233.33% 20. 0000 344. 44 %
121. 50 67.50 -54 405. 00 284 540. 00 419
CONTRACT TOTAL $1, 044, 215. 00 $1, 147, 833. 00 9.92% $1, 189, 052. 00 13.87% $1, 189, 270. 50 13.89%



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : OL3514

* ok *

Bl D CHECK REPORT

4TH Bl DDER

* Kk *

5TH BI DDER

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

6TH BI DDER

HWY : SR 002
TITLE © SR 2 TRI - STATE CONSTRUCTI ON, | NC. GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY
SKINNEY CREEK FI SH PASSAGE 320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
01B008 98004-5732 98801- 1530 98823- 9651
PROJECT BELLEVUE WA 980093686 WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 73.61% -37.50% 52.52%
72, 000. 00 125, 000. 00 53, 000 45, 000. 00 -27,000 109, 813. 00 37,813
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 900. 00% 40.00% 50. 00 %
5, 000. 00 50, 000. 00 45, 000 7, 000. 00 2, 000 7,500. 00 2,500
3 REMOVI NG PAINT LI NE
948. 0000 L.F. 0. 5000 3.2000 540. 00 % 1. 5000 200. 00 % 2.2000 340. 00 %
474.00 3, 033. 60 2, 560 1, 422.00 948 2, 085. 60 1,612
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
6581. 0000 C.Y. 7.5000 10. 0000 33.33% 11. 0000 46.67 % 10. 0000 33.33%
49, 357. 50 65, 810. 00 16, 453 72,391.00 23,034 65, 810. 00 16, 453
5 EMBANKVENT COMPACTI ON
2716. 0000 C.Y 3. 0000 2.0000 -33.33% 1. 7500 -41.67% 8.1100 170.33%
8, 148. 00 5, 432. 00 -2,716 4, 753. 00 -3,395 22,026.76 13, 879
DRAI NAGE
6 QUARRY SPALLS
24. 0000 C.Y. 55. 0000 300. 0000 445, 45% 100. 0000 81.82% 50. 0000 -9.09%
1, 320. 00 7,200. 00 5, 880 2, 400. 00 1, 080 1, 200. 00 -120
7  STREAMBED MATERI AL
464. 0000 C.Y. 25. 0000 43. 0000 72.00% 65. 0000 160. 00 % 36. 9000 47.60%
11, 600. 00 19, 952. 00 8, 352 30, 160. 00 18, 560 17,121. 60 5,522
8 ROCK SILLS
96. 0000 C.Y. 20. 0000 150. 0000 650. 00 % 85. 0000 325.00% 41. 5800 107.90 %
1, 920. 00 14, 400. 00 12, 480 8, 160. 00 6, 240 3,991. 68 2,072
9  TEMPORARY BY- PASS PI PE 30 IN. DI AM
373. 0000 L.F. 90. 0000 80. 0000 -11.11% 190. 0000 111.11% 78. 7000 -12.56%
33, 570. 00 29, 840. 00 -3,730 70, 870. 00 37, 300 29, 355. 10 -4,215
10 FIR TREE
L.S. 0. 00% 6.67% -33.33%
1, 500. 00 1, 500. 00 0 1, 600. 00 100 1, 000. 00 -500



DOT_RGGBO1
PS&E JOB NO: 01B008 REVI SI ON NO :
CONTRACT NO: 006102 REG ON NO

VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : OL3514

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001

AWARDED ON : May 7 2001

HY CSR 002 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 2 TRI - STATE CONSTRUCTI ON, | NC. GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY
SKINNEY CREEK FI SH PASSAGE 320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
01B008 98004-5732 98801- 1530 98823- 9651
PROJECT BELLEVUE WA 980093686 WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11  WEIR LOGS SYSTEM
2.0000 EACH 3, 230. 0000 1, 800. 0000 -44.27% 1, 600. 0000 -50. 46 % 1, 857. 0000 -42.51%
6, 460. 00 3, 600. 00 -2,860 3, 200. 00 -3, 260 3, 714. 00 -2,746
STRUCTURE
12 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
3748. 0000 C.Y. 8. 5000 12. 7500 50. 00% 13. 0000 52.94% 10. 9000 28.24%
31, 858. 00 47,787.00 15, 929 48, 724. 00 16, 866 40, 853. 20 8, 995
13 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -88.10% 14.29% -76.43%
42,000. 00 5, 000. 00 -37, 000 48, 000. 00 6, 000 9, 900. 00 -32,100
14 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 1
L.S. 28.21% 2.56 % 21.91%
78, 000. 00 100, 000. 00 22,000 80, 000. 00 2, 000 95, 090. 00 17, 090
15 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 2
L.S. 14.29% -3.62% 18.22%
105, 000. 00 120, 000. 00 15, 000 101, 200. 00 - 3,800 124, 131. 00 19,131
16 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 3
L.S. 37.50% 12.50% 35.43%
80, 000. 00 110, 000. 00 30, 000 90, 000. 00 10, 000 108, 340. 00 28, 340
SURFACI NG
17 CRUSHED SURFACI NG TOP COURSE
6000. 0000 TON 10. 5000 16. 0000 52.38% 25. 0000 138.10% 16. 0000 52.38%
63, 000. 00 96, 000. 00 33,000 150, 000. 00 87, 000 96, 000. 00 33, 000
LI QUI D ASPHALT
18 ASPHALT CRS-2
13. 0000 TON 270. 0000 550. 0000 103.70% 550. 0000 103.70% 605. 0000 124.07%
3,510. 00 7, 150. 00 3, 640 7, 150. 00 3, 640 7, 865. 00 4,355
ASPHALT CONCRETE PAVEMENT
19 PRI ME COAT AGG.
88. 0000 C.Y. 40. 0000 50. 0000 25.00% 52. 0000 30. 00 % 55. 0000 37.50%
3,520. 00 4, 400. 00 880 4,576. 00 1, 056 4,840. 00 1,320
20 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
2385. 0000 TON 48. 0000 39. 5000 -17.71% 40. 0000 -16.67% 44,1000 -8.13%
114, 480. 00 94, 207. 50 - 20, 273 95, 400. 00 -19, 080 105, 178. 50 -9, 302



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

4TH Bl DDER

* Kk *

5TH BI DDER

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

6TH BI DDER

HWY : SR 002
TITLE © SR 2 TRI - STATE CONSTRUCTI ON, | NC. GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY
SKINNEY CREEK FI SH PASSAGE 320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
01B008 98004-5732 98801- 1530 98823- 9651
PROJECT BELLEVUE WA 980093686 WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 7000 ACRE 2, 000. 0000 2, 500. 0000 25.00% 1, 700. 0000 -15.00% 2, 400. 0000 20.00 %
1, 400. 00 1, 750. 00 350 1, 190. 00 -210 1, 680. 00 280
TRAFFI C
22 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1818. 0000 L.F. 10. 5000 14. 0000 33.33% 9. 0000 -14.29% 10. 0000 -4.76%
19, 089. 00 25, 452. 00 6, 363 16, 362. 00 -2,727 18, 180. 00 -909
23 TEMPORARY CONC. BARRI ER
9510. 0000 L.F. 6. 0000 8. 0000 33.33% 10. 0000 66.67 % 10. 0000 66. 67 %
57, 060. 00 76, 080. 00 19, 020 95, 100. 00 38, 040 95, 100. 00 38, 040
24 TEMPORARY | MPACT ATTENUATOR
6. 0000 EACH 3, 500. 0000 2, 500. 0000 -28.57% 1, 800. 0000 -48.57% 2, 000. 0000 -42.86%
21, 000. 00 15, 000. 00 -6, 000 10, 800. 00 -10, 200 12, 000. 00 -9, 000
25 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
26 RESETTI NG | MPACT ATTENUATOR
20. 0000 EACH 650. 0000 800. 0000 23.08% 750. 0000 15.38% 825. 0000 26.92%
13, 000. 00 16, 000. 00 3, 000 15, 000. 00 2, 000 16, 500. 00 3, 500
27 PAINT LINE
8730. 0000 L.F. 0. 4000 0. 4000 0.00% 0. 5000 25.00 % 0. 4000 0.00%
3,492. 00 3,492. 00 0 4,365. 00 873 3,492. 00 0
28 PAINTED STOP LI NE
48. 0000 L.F. 3. 0000 3. 5000 16.67% 3. 0000 0.00% 3. 0000 0.00%
144. 00 168. 00 24 144. 00 0 144. 00 0
29  TEMPORARY PORTABLE TRAFFI C SI GNAL SYSTEM
L.S. 11.11% 38.89% 55. 56 %
18, 000. 00 20, 000. 00 2,000 25, 000. 00 7, 000 28, 000. 00 10, 000
30 TYPE C STEADY- BURN LI GHT
L.S. -94.05% -93.85% -93.02%
12, 600. 00 750. 00 -11, 850 775. 00 -11, 825 880. 00 -11, 720
31 TEMPORARY LI GHT SYSTEM
L.S. 42.86% 85.71% 100. 00 %
7, 000. 00 10, 000. 00 3, 000 13, 000. 00 6, 000 14, 000. 00 7,000



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : OL3514

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

HY CSR 002 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 2 TRI - STATE CONSTRUCTI ON, | NC. GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY
SKINNEY CREEK FI SH PASSAGE 320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
01B008 98004-5732 98801- 1530 98823- 9651
PROJECT BELLEVUE WA 980093686 WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 SEQUENTI AL ARROW SI GN
1000. 0000 HR 3. 0000 3. 0000 0.00% 2.5000 -16.67% 3.3000 10. 00 %
3, 000. 00 3, 000. 00 0 2, 500. 00 -500 3, 300. 00 300
33 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 3, 000. 0000 3, 000. 0000 0. 00% 4,500. 0000 50. 00 % 3, 800. 0000 26.67 %
12, 000. 00 12, 000. 00 0 18, 000. 00 6, 000 15, 200. 00 3, 200
34 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
7650. 0000 HR 2.5000 1. 0000 -60.00% 0. 5000 -80.00% 2. 7500 10. 00 %
19, 125. 00 7, 650. 00 -11, 475 3, 825. 00 -15, 300 21, 037.50 1,913
35 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -16.67% -33.33% -45.00%
6, 000. 00 5, 000. 00 -1, 000 4, 000. 00 -2,000 3, 300. 00 -2,700
36  TUBULAR MARKER
30. 0000 EACH 40. 0000 30. 0000 -25.00% 28. 0000 -30.00% 33. 0000 -17.50%
1, 200. 00 900. 00 -300 840. 00 -360 990. 00 -210
37 TRAFFI C CONTROL LABOR
900. 0000 HR 32.0000 29. 0000 -9.38% 30. 0000 -6.25% 31. 0000 -3.13%
28, 800. 00 26, 100. 00 -2,700 27, 000. 00 -1, 800 27, 900. 00 -900
38 TRAFFI C CONTROL VEHI CLE
84. 0000 DAY 40. 0000 100. 0000 150. 00% 50. 0000 25.00 % 33. 0000 -17.50%
3, 360. 00 8, 400. 00 5, 040 4, 200. 00 840 2,772.00 -588
39 TRAFFI C CONTROL SUPERVI SOR
675. 0000 HR 33. 0000 20. 0000 -39.39% 34. 0000 3.03% 36. 0000 9.09%
22,275.00 13, 500. 00 -8,775 22, 950. 00 675 24, 300. 00 2,025
40 CONSTRUCTI ON SI GNS CLASS A
609. 0000 S. F. 8. 0000 11. 0000 37.50% 10. 0000 25.00 % 8. 8000 10. 00 %
4,872.00 6, 699. 00 1, 827 6, 090. 00 1,218 5, 359. 20 487
41  CONSTRUCTION SIGNS TYPE |V OR VI |
410. 0000 S. F. 25. 0000 14. 0000 -44.00% 10. 0000 -60.00% 15. 4000 -38.40%
10, 250. 00 5, 740. 00 -4,510 4,100. 00 -6, 150 6, 314. 00 -3,936
OTHER | TEMS
42 GRAVEL BACKFI LL FOR FOUNDATI ON CLASS A
412. 0000 C.Y. 20. 0000 25. 0000 25.00% 60. 0000 200.00% 25. 0000 25. 00 %
8, 240. 00 10, 300. 00 2, 060 24,720.00 16, 480 10, 300. 00 2,060



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/20/2001
TI ME: 08: 05

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

HY CSR 002 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 2 TRI - STATE CONSTRUCTI ON, | NC. GOODFELLOW BROS., | NC. TOMVER CONSTRUCTI ON COMPANY
SKINNEY CREEK FI SH PASSAGE 320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
01B008 98004-5732 98801- 1530 98823- 9651
PROJECT BELLEVUE WA 980093686 WENATCHEE WA 98807059¢ EPHRATA WA 988231150
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43  CONTRACTOR SURVEYI NG
L.S. -69.70% -39.39% -39.39%
33, 000. 00 10, 000. 00 - 23,000 20, 000. 00 -13, 000 20, 000. 00 -13, 000
44 FORCE ACCOUNT DEWATERI NG SYSTEM
EST. 0. 00% 0.00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00 9, 000. 00
45 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
47 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
48 SPILL PREVENTI ON PLAN
L.S. 400. 00% -75.00% 300. 00 %
1, 000. 00 5, 000. 00 4,000 250. 00 -750 4, 000. 00 3, 000
49 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
990. 0000 L.F. 3. 5000 3. 0000 -14.29% 6. 0000 71.43% 10. 0000 185.71%
3, 465. 00 2,970. 00 - 495 5, 940. 00 2,475 9, 900. 00 6, 435
50 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
27.0000 S.Y. 4.5000 10. 0000 122.22% 11. 0000 144. 44 % 3. 0000 -33.33%
121. 50 270. 00 149 297.00 176 81. 00 -41
CONTRACT TOTAL $1, 044, 215. 00 $1, 218, 537. 10 16. 69% $1, 220, 458. 00 16. 88% $1, 222, 549. 14 17.08%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 05
PS&E JOB NO: 01B008 REVI SION NO : 1 BI DS OPENED ON : May 3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May 7 2001
VERSI ON NO : 1 WORK ORDER# : OL3514
HY CSR 002 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 2 SELLAND CONSTRUCTI ON, | NC GRADE, | NC.
SKINNEY CREEK FI SH PASSAGE 1285 S VENATCHEE AVE 21106 86TH AVE SE
01B008 98801- 3754 SNOHOM SH WA 98296- 7904
PROJECT : WENATCHEE WA 98807011¢ WOODI NVI LLE WA 980720231
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 18.06% -13.99%
72, 000. 00 85, 000. 00 13, 000 61, 926. 68 -10, 073
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 200. 00% 13.98%
5, 000. 00 15, 000. 00 10, 000 5,699. 15 699
3 REMOVI NG PAINT LI NE
948. 0000 L.F. 0. 5000 1. 6000 220.00% 2. 5500 410.00 %
474.00 1, 516. 80 1,043 2,417. 40 1,943
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
6581. 0000 C.Y. 7.5000 12. 0000 60. 00% 13. 7500 83.33%
49, 357. 50 78,972. 00 29, 615 90, 488. 75 41,131
5 EMBANKVENT COMPACTI ON
2716. 0000 C.Y. 3. 0000 2.0000 -33.33% 5.0000 66. 67 %
8, 148. 00 5, 432. 00 -2,716 13, 580. 00 5,432
DRAI NAGE
6 QUARRY SPALLS
24. 0000 C.Y. 55. 0000 80. 0000 45.45% 84. 0000 52.73%
1, 320. 00 1, 920. 00 600 2,016. 00 696
7  STREAMBED MATERI AL
464. 0000 C.Y. 25. 0000 50. 0000 100. 00% 44. 4000 77.60%
11, 600. 00 23, 200. 00 11, 600 20, 601. 60 9,002
8 ROCK SILLS
96. 0000 C.Y. 20. 0000 75. 0000 275.00% 120. 3000 501.50 %
1, 920. 00 7,200. 00 5, 280 11, 548. 80 9, 629
9  TEMPORARY BY- PASS PI PE 30 IN. DI AM
373. 0000 L.F. 90. 0000 125. 0000 38.89% 144. 2900 60. 32 %
33, 570. 00 46, 625. 00 13, 055 53, 820. 17 20, 250
10 FIR TREE
L.S. 66.67% 33.33%

1, 500. 00 2,500. 00 1, 000 2, 000. 00 500



DOT_RGGBO1
PS&E JOB NO: 01B008 REVI SI ON NO :
CONTRACT NO: 006102 REG ON NO

VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : OL3514

* ok *

Bl D CHECK REPORT

* Kk *

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

DATE: 03/20/2001

HY CSR 002 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 2 SELLAND CONSTRUCTI ON, | NC GRADE, | NC.
SKINNEY CREEK FI SH PASSAGE 1285 S VENATCHEE AVE 21106 86TH AVE SE
01B008 98801- 3754 SNOHOM SH WA 98296- 7904
PROJECT WENATCHEE WA 98807011¢ WOODI NVI LLE WA 980720231
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11  WEIR LOGS SYSTEM
2.0000 EACH 3, 230. 0000 1, 500. 0000 -53.56% 2, 000. 0000 -38.08%
6, 460. 00 3, 000. 00 -3, 460 4,000. 00 -2,460
STRUCTURE
12 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
3748. 0000 C.Y. 8. 5000 15. 0000 76.47% 14. 8400 74.59 %
31, 858. 00 56, 220. 00 24,362 55, 620. 32 23,762
13 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -52.38% -4.76%
42,000. 00 20, 000. 00 -22,000 40, 000. 00 -2,000
14 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 1
L.S. 21.79% 27.56 %
78, 000. 00 95, 000. 00 17, 000 99, 500. 00 21, 500
15 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 2
L.S. 9.52% 18.10%
105, 000. 00 115, 000. 00 10, 000 124, 000. 00 19, 000
16 PRECAST REINF. CONC. THREE SI DED STRUCTURE NO. 3
L.S. 31.25% 37.50%
80, 000. 00 105, 000. 00 25, 000 110, 000. 00 30, 000
SURFACI NG
17 CRUSHED SURFACI NG TOP COURSE
6000. 0000 TON 10. 5000 15. 0000 42.86% 13. 5000 28.57%
63, 000. 00 90, 000. 00 27,000 81, 000. 00 18, 000
LI QUI D ASPHALT
18 ASPHALT CRS-2
13. 0000 TON 270. 0000 580. 0000 114.81% 577. 5000 113.89%
3,510. 00 7, 540. 00 4,030 7,507.50 3,998
ASPHALT CONCRETE PAVEMENT
19 PRI ME COAT AGG.
88. 0000 C.Y. 40. 0000 52. 0000 30.00% 52. 5000 31.25%
3,520. 00 4,576. 00 1, 056 4,620. 00 1, 100
20 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
2385. 0000 TON 48. 0000 42.0000 -12.50% 41. 4700 -13.60%
114, 480. 00 100, 170. 00 -14, 310 98, 905. 95 -15,574



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 03/20/2001
TI ME: 08: 05

* ok *

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

HWY : SR 002

TITLE 1SR 2
SKI NNEY CREEK FI SH PASSAGE

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

7TH BI DDER

8TH BIDDER -------

SELLAND CONSTRUCTI ON, | NC
1285 S WENATCHEE AVE

GRADE, | NC.
21106 86TH AVE SE

01B008 98801- 3754 SNOHOM SH WA 98296- 7904
PROJECT WENATCHEE WA 98807011¢ WOODI NVI LLE WA 980720231
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 SEEDI NG, FERTILIZI NG, AND MULCHI NG
0. 7000 ACRE 2, 000. 0000 2, 500. 0000 25.00% 2,312. 0000 15. 60 %
1, 400. 00 1, 750. 00 350 1, 618. 40 218
TRAFFI C
22 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1818. 0000 L.F. 10. 5000 15. 5000 47.62% 10. 5000 0.00%
19, 089. 00 28,179. 00 9, 090 19, 089. 00 0
23 TEMPORARY CONC. BARRI ER
9510. 0000 L.F. 6. 0000 9. 0000 50.00% 10. 5500 75.83%
57, 060. 00 85, 590. 00 28,530 100, 330. 50 43,271
24 TEMPORARY | MPACT ATTENUATOR
6. 0000 EACH 3, 500. 0000 2, 500. 0000 -28.57% 2,081. 0000 -40.54%
21, 000. 00 15, 000. 00 -6, 000 12, 486. 00 -8,514
25 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00
26 RESETTI NG | MPACT ATTENUATOR
20. 0000 EACH 650. 0000 1, 100. 0000 69.23% 867. 0000 33.38%
13, 000. 00 22, 000. 00 9, 000 17, 340. 00 4,340
27 PAINT LINE
8730. 0000 L.F. 0. 4000 0. 3500 -12.50% 0. 4600 15. 00 %
3,492. 00 3, 055. 50 - 437 4,015. 80 524
28 PAINTED STOP LI NE
48. 0000 L.F. 3. 0000 3. 0000 0. 00% 4. 0500 35.00 %
144. 00 144. 00 0 194. 40 50
29  TEMPORARY PORTABLE TRAFFI C SI GNAL SYSTEM
L.S. 45.83% 60.58 %
18, 000. 00 26, 250. 00 8, 250 28, 905. 00 10, 905
30 TYPE C STEADY- BURN LI GHT
L.S. -93.65% -93.12%
12, 600. 00 800. 00 -11, 800 867. 00 -11, 733
31 TEMPORARY LI GHT SYSTEM
L.S. 92.86% 114.29%
7, 000. 00 13, 500. 00 6, 500 15, 000. 00 8, 000



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 03/20/2001
TI ME: 08: 05

* ok *

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

HWY : SR 002

TITLE 1SR 2
SKI NNEY CREEK FI SH PASSAGE

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

7TH BI DDER

8TH BI DDER

SELLAND CONSTRUCTI ON, | NC
1285 S WENATCHEE AVE

GRADE, | NC.
21106 86TH AVE SE

01B008 98801- 3754 SNOHOM SH WA 98296- 7904
PROJECT WENATCHEE WA 98807011¢ WOODI NVI LLE WA 980720231
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 SEQUENTI AL ARROW SI GN
1000. 0000 HR 3. 0000 3. 0000 0. 00% 2. 8900 -3.67%
3, 000. 00 3, 000. 00 0 2, 890. 00 -110
33 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 3, 000. 0000 5, 000. 0000 66.67% 5, 200. 0000 73.33%
12, 000. 00 20, 000. 00 8, 000 20, 800. 00 8, 800
34 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
7650. 0000 HR 2.5000 0. 5500 -78.00% 0. 5800 -76.80%
19, 125. 00 4,207.50 -14,918 4,437.00 -14, 688
35 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -25.00% -22.92%
6, 000. 00 4,500. 00 -1, 500 4,625. 00 -1,375
36  TUBULAR MARKER
30. 0000 EACH 40. 0000 30. 0000 -25.00% 32. 4000 -19.00%
1, 200. 00 900. 00 -300 972. 00 -228
37 TRAFFI C CONTROL LABOR
900. 0000 HR 32.0000 32.0000 0. 00% 34. 7000 8.44%
28, 800. 00 28, 800. 00 0 31, 230. 00 2,430
38 TRAFFI C CONTROL VEHI CLE
84. 0000 DAY 40. 0000 55. 0000 37.50% 57. 8000 44,50 %
3, 360. 00 4,620.00 1, 260 4, 855. 20 1,495
39 TRAFFI C CONTROL SUPERVI SOR
675. 0000 HR 33. 0000 35. 0000 6. 06 % 38. 5000 16.67 %
22,275.00 23, 625. 00 1, 350 25, 987. 50 3,713
40 CONSTRUCTI ON SI GNS CLASS A
609. 0000 S. F. 8. 0000 12. 0000 50.00% 11. 5000 43.75%
4,872.00 7,308. 00 2,436 7, 003. 50 2,132
41  CONSTRUCTION SIGNS TYPE |V OR VI |
410. 0000 S. F. 25. 0000 12. 0000 -52.00% 11. 5000 -54.00%
10, 250. 00 4,920. 00 -5,330 4,715. 00 -5,535
OTHER | TEMS
42 GRAVEL BACKFI LL FOR FOUNDATI ON CLASS A
412. 0000 C.Y. 20. 0000 25. 0000 25.00% 25. 4000 27.00%
8, 240. 00 10, 300. 00 2,060 10, 464. 80 2,225



DOT_RGGBO1

PS&E JOB NO: 01B008
CONTRACT NO: 006102
VERSI ON NO : 1

WASHI

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3514

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* ok

*

BI DS OPENED ON : May 3 2001
AWARDED ON : May 7 2001

HY CSR 002 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE © SR 2 SELLAND CONSTRUCTI ON, | NC GRADE, | NC.
SKINNEY CREEK FI SH PASSAGE 1285 S VENATCHEE AVE 21106 86TH AVE SE
01B008 98801- 3754 SNOHOM SH WA 98296- 7904
PROJECT WENATCHEE WA 98807011¢ WOODI NVI LLE WA 980720231
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43  CONTRACTOR SURVEYI NG
L.S. 6.06 % -43.55%
33, 000. 00 35, 000. 00 2,000 18, 630. 00 -14, 370
44 FORCE ACCOUNT DEWATERI NG SYSTEM
EST. 0. 00% 0.00%
9, 000. 00 9, 000. 00 9, 000. 00
45 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5. 00 5. 00 5. 00
47 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
48 SPILL PREVENTI ON PLAN
L.S. 0. 00% 650. 00 %
1, 000. 00 1, 000. 00 0 7,500. 00 6, 500
49 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
990. 0000 L.F. 3. 5000 4. 0000 14.29% 5.0000 42.86%
3, 465. 00 3, 960. 00 495 4, 950. 00 1, 485
50 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
27.0000 S.Y. 4.5000 20. 0000 344. 44% 7. 5000 66. 67 %
121. 50 540. 00 419 202. 50 81
CONTRACT TOTAL $1, 044, 215. 00 $1, 234, 824. 80 18. 25% $1, 260, 364. 92 20. 70%

DATE: 03/20/2001



